OFFICE OF THE EXECUTIVE ENGINEER, HASSAN DIVISION, HASSAN.

Notification dated 31st October 1975.

The last date for receipt of tenders invited in this office notification No. 26/75-76 comunicated *vide* this office letter No. DBR. BLD. TND. 75-76. 4579-90 dated 30th September 1975, is extended upto 29th November 1975. Consequent to this the last date for issue of blank tenders forms will be from 17th November 1975 to 28th November 1975 (bhth days inclusive)

The other terms and conditions of the original notification published in the *Karnataka Gazette* dated 16th October1975 in page 1060 of Part III remain unchanged.

737 P. R. SEETHARAMAIAH, *Ex. Engineer,*

OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION, BANGALORE.

Tender Extension Notification No 142/75-76

dated ... October 1975

Sub.—Construction of additional floors over the Second Floor of the Director of Collegiate and Technical Education III and IV floors Bangalore.

Ref.—Tender Notification No. 125/75-76 of 22nd September 1975 issued in this office letter No. 9750-75 of 25th September 1975.

(2) The original notification published in the Gazette dated 2nd October 1975.

No. TS1/75-76. The last dates of issue and receipt of Tender Forms for the above works are extended as follows.

Last date of issue	20th November 1975.
Last date of receipt	26th November 1975.

The other conditions already notified remain unaltered.

733 VENKATESH RAO, *Ex. Engineer.*

OFFICE OF THE EXECUTIVE ENGINEER, NATIONAL HIGHWAY DIVISION, (P. W. D.) B. H. ROAD, TUMKUR.

Extension to Tender Notification No. 3/75-76

dated 3rd 9th October 1975.

No. NHD/ DB/ DW4/ 75-76. 5764-77. It is hereby notified for the information of the Public that the last date fixed for the receipt of the Tender on 30th October 1975 for the work of "Reconstruction of Minor Bridge at Mile 48/7 (CD 139) On NH 4. Bangalore-Poona Road Published in Samyukta Karnataka daily News Paper on 23rd September 1975. and leading daily dated 24th October 1975 and *Karnataka Gazette* dated 2nd October 1975 is further extended upto 4 P.M, on 26th November 1975.

The blank Tender forms will be issued from 22nd November 1975 to 25th November 1975 on all working days.

Other Conditions remain unaltered.

732 A. VENKATARAMANAPPA, *Ex. Engineer.*

OFFICE OF THE EXECUTIVE ENGINEER, P.W.D., MALAPRABHA DISTRIBUTORY CONSTRUCTION DIVISION, NARGUND.

Time Extension Notification-III

Dated 27th October 1975.

Sub :—Time Extension Notification for the work of Construction of Canal in Mile No. 24 of 26th Block under N.B.C.

Ref :— i) T. O. Tender Notification No. MDC/DB/ TND/75-76/2458/1/35/dated 19th July 1975.

ii) T. O. Time Extension Notification-I. No. MDC/DB/ TND /75-76/3475 / dated 23rd August 1975.

iii) T. O. Time Extension Notification-II No. MDC/DB/TND/75-76/4490/1-35/dated 25th September 1975.

No. DC/DB/TND/75-76. The date of receipt of Tenders on the above work (Tender Notification published in *Karnataka Gazette* on 31st July 1975 and Time Extension published in *Karnataka Gazette* on 4th September 1975) is extended as detailed below.

1) Date of receipt of tenders from the contractors is extended upto 4-00 P M. on 29th November 1975 (Instead of 27th October 1975).

2) Date of receipt of application from the Contractors for supply of Blank Tender form and for remitting the cost of Tender forms is on or before 21st November 1975 (Instead of 20th October 1975).

3) Date of issue of Tender form is from 24th November 1975 to 26th November 1975 (Instead of 22nd October 1975 to 24th October 1975).

The other particulars of the said tender notification remain unchanged.

G. B. PARIGOND,

698 *Executive Engineer.*

OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION, BANGALORE

Tender Extension Notification dated 29th October 1975

Sub.—Construction of Sri K. Venkatappa Art Gallery 2nd stage works (consisting of additions to first floor, nd floor, 3rd floor and 4th floor) in Cubbon Park, Bangalore.

Ref.—This office Notification No. 9750-75 of 25th September 1975.

The last date for issue and receipt of Tender forms for the above work is extended as follows.

Last date for issue of Tender forms.—22nd November 1975.

Last date for receipt of Tender forms—26th November 1975.

The other conditions already notified remains unchanged.

701 VENKATESH RAO, *Executive Engineer*